

Republic of the Philippines Department of the Interior and Local Government **BUREAU OF JAIL MANAGEMENT AND PENOLOGY**

CARAGA REGIONAL OFFICE





PROJECT

: REPAINTING AND IMPROVEMENT OF FOUR (4) STOREY ACCOMMODATION BUILDING

LOCATION

: Cantilan District Jail, Pag-antayan, Cantilan, SDS

SUBJECT

: Bill of Quantities

| ITERA | DESCRIPTION | QUANTITY | UNIT |
|-------|---------------------------|----------|--------|
| ITEM | | 1.00 | lot |
| 1 | MOBILIZATION | 1.00 | lot |
| 11 | SITE CLEARING/PREPARATION | | |
| 111 | SCAFFOLDINGS | 1,430.40 | bd.ft. |
| 1\/ | PAINTING WORKS | 1,577.00 | sq.m. |
| IV | | 1.00 | lot |
| V | PLUMBING WORKS | 1.00 | lot |
| \/I | DEMORII IZATION | 1.00 | 101 |

Prepared by:

Gerald & Baloyos Jail Officer 2 Staff Logistics Division

Recommending

ROMA JIN DC MAGUIO Jail Senior Inspector Chief, Logistics Division

Checkedby

MARICAR C GONZALES
Jail Senior Inspector
Regional Engineer

Approved By:

MARIA IRENE A ESQUINAS
Jail Chief Superintendent
Regional Director of the Jail Bureau